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AIA Document A105" - 2007

Standard Form of Agreement Between Owner and Contractor for a Residential or

Small Commercial Project

AGREEMENT made as of the 04 day of November in the year 2016

(In words, indicate day, month and year.)

BETWEEN the Owner:

(Name, legal status, address and other information)

Johan Jongsma
851 Brightwaters Blvd NE
St. Petersburg, FL 33704

and the Contractor:
(Name, legal status, address and other information)

EWI Construction
1717 E 9" Ave
Tampa, FL 33605

for the following Project:
(Name, location and detailed description)

Jongsma Residence

129 Baypoint Dr NE

St. Petersburg, FL 33704
Construction of New Home

The Architect:
(Name, legal status, address and other information)

Affiniti Architects

6100 Broken Sound PKWY #8
Boca Raton, FL. 33487

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

State or local law may impose
requirements on contracts for home
improvements. If this document will
be used for Work on the Owner’s
residence, the Owner should consult
local authorities or an attorney to
verify requirements applicable to this
Agreement.
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ARTICLE 1 THE CONTRACT DOCUMENTS

§ 1.1 The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract
Documents consist of

.1 this Agreement signed by the Owner and Contractor;

.2 the drawings and specifications prepared by the Architect, dated 08/24/2016 , and enumerated as

follows:
Drawings:
Number Title Date
| Exhibit "C" Drawing Log 08/24/2016

Specifications:
Section Title Pages

.3 addenda prepared by the Architect as follows:
Number Date Pages
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4 written orders for changes in the Work issued after execution of this Agreement: and

b5 other documents, if any, identified as follows:

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

The number of calendar days available to the Contractor to substantially complete the Work is the Contract Time.
The date of commencement of the Work shall be the date of this Agreement unless otherwise indicated below. The
Contractor shall substantially complete the Work, no later than 365  ( Three Hundred Sixty Five Days ) calendar
days from the date of commencement, subject to adjustment as provided in Article 10 and Article 11.

(Paragraph deleted)
The date of commencement will be the date in which contractor receives finalized building permit from the City of
St. Petersburg.

ARTICLE 3 CONTRACT SUM
| § 3.1 Subject to additions and deductions in accordance with Article 10, theContract is a stipulated sum amount of:

] Two Million Five Hundred Fifty Thousand Dollars ($ 2.550.000 )

| § 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work:
Portion of Work Value
| See Exhibit "A" Schedule of Values

f § 3.3 Unit prices, if any, are as follows:
Item Units and Limitations Price per Unit ($0.00)

§ 3.4 Allowance Upon Execution of Contract:
(See Exhibits "A" & "B".)

Item Price
] Mobilization Fee $25.000.00 (Twenty Thousand Dollars)

§ 3.5 The Contract Sum is based upon the following alternates. if any, which are described in the Contract
Documents and hereby accepted by the Owner:
| N/A

§ 3.6 The Contract Sum shall include all items and services necessary for the proper execution and completion of the
Work.

ARTICLE 4 PAYMENT

§ 4.1 Based on Contractor’s Applications for Payment, the Owner shall pay the Contractor, in accordance with
Article 12, as follows:

(Insert below timing for payments and provisions for withholding retainage, if any.)

| 5% Retainage shall be withheld on each payment application

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the
rate below, or in the absence thereof, at the legal rate prevailing at the place of the Project.

%

ARTICLE 5 INSURANCE
§ 5.1 The Contractor shall provide Contractor’s general liability and other insurance as follows:
(Insert specific insurance requirements and limits.)
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Type of insurance Limit of liability ($0.00)

General Liability $6,150,000
Commercial Auto $1,000,000
Umbrella $4.,000,000
Worker’s Compensation $1,500,000

§ 5.2 The Owner shall provide property insurance to cover the value of the Owner’s property. including any Work
provided under this Agreement. The Contractor is entitled to receive an increase in the Contract Sum equal to the
insurance proceeds related to a loss for damage to the Work covered by the Owner’s property insurance.

§ 5.3 The Contractor shall obtain an endorsement to its general liability insurance policy to cover the Contractor’s
obligations under Section 8.12.

§ 5.4 Each party shall provide certificates of insurance showing their respective coverages prior to commencement
of the Work.

§ 5.5 Unless specifically precluded by the Owner’s property insurance policy, the Owner and Contractor waive all
rights against (1) each other and any of their subcontractors, suppliers, agents and employees, each of the other: and
(2) the Architect, Architect’s consultants and any of their agents and employees. for damages caused by fire or other
causes of loss to the extent covered by property insurance or other insurance applicable to the Work.

ARTICLE 6 GENERAL PROVISIONS

§ 6.1 THE CONTRACT

The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a written
modification in accordance with Article 10.

§ 6.2 THE WORK

The term "Work"” means the construction and services required by the Contract Documents, and includes all other
labor, materials, equipment and services provided, or to be provided. by the Contractor to fulfill the Contractor’s
obligations.

§ 6.3 INTENT

The intent of the Contract Documents is to include all items necessary for the proper execution and completion of
the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all.

§ 6.4 OWNERSHIP AND USE OF ARCHITECT'S DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS
Documents prepared by the Architect are instruments of the Architect’s service for use solely with respect to this
Project. The Architect shall retain all common law, statutory and other reserved rights, including the copyright. The
Contractor, subcontractors, sub-subcontractors, and material or equipment suppliers are authorized to use and
reproduce the instruments of service solely and exclusively for execution of the Work. The instruments of service
may not be used for other Projects or for additions to this Project outside the scope of the Work without the specific
written consent of the Architect.

ARTICLE 7 OWNER

§ 7.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the
site.

(Paragraph deleted)
§ 7.1.Payment for Permits and fees are the responsibility of the owner, the Owner shall obtain and pay for other
necessary approvals, easements, assessments and charges.
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§ 7.2 OWNER'S RIGHT TO STOP THE WORK
If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may
direct the Contractor in writing to stop the Work until the correction is made.

§ 7.3 OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a seven day period after receipt of written notice from the Owner to commence and continue correction of
such default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct
such deficiencies. In such case, the Contract Sum shall be adjusted to deduct the cost of correction from payments
due the Contractor.

§ 7.4 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project.

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner’s own forces and separate contractors
employed by the Owner.

§ 7.4.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the party
responsible therefor.

ARTICLE 8 CONTRACTOR

§ 8.1 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents.

§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with
information furnished by the Owner. Before commencing activities, the Contractor shall (1) take field measurements
and verify field conditions; (2) carefully compare this and other information known to the Contractor with the
Contract Documents; and (3) promptly report errors, inconsistencies or omissions discovered to the Architect.

§ 8.2 CONTRACTOR'S CONSTRUCTION SCHEDULE
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work.

§ 8.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 8.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences
and procedures, and for coordinating all portions of the Work.

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner
through the Architect the names of subcontractors or suppliers for each portion of the Work. The Contractor shall
not contract with any subcontractor or supplier to whom the Owner or Architect have made a timely and reasonable
objection,

§ 8.4 LABOR AND MATERIALS

§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, , transportation, and other facilities and services necessary for proper execution and
completion of the Work. All Utilities shall be paid for by the owner.

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons no
skilled in tasks assigned to them.
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§ 8.5 WARRANTY

The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract
will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work
will be free from defects not inherent in the quality required or permitted: and (3) the Work will conform to the
requirements of the Contract Documents.

§ 8.6 TAXES
The Contractor shall pay sales, consumer, use and similar taxes that are legally required when the Contract is
executed.

§ 8.7 PERMITS, FEES AND NOTICES
§ 8.7.1 The Contractor shall obtain and the owner shall pay for the building permit and other permits and
governmental fees, licenses and inspections necessary for proper execution and completion of the Work.

§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If
the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and
shall bear the attributable costs. The Contractor shall promptly notify the Architect in writing of any known
inconsistencies in the Contract Documents with such governmental laws, rules and regulations.

§ 8.8 SUBMITTALS

The Contractor shall promptly review, approve in writing and submit to the Architect Shop Drawings, Product Data,
Samples and similar submittals required by the Contract Documents. Shop Drawings, Product Data, Samples and
similar submittals are not Contract Documents.

§ 8.9 USE OF SITE
The Contractor shall confine operations at the site to areas permitted by law. ordinances, permits, the Contract
Documents and the Owner.

§ 8.10 CUTTING AND PATCHING
The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its
parts fit together properly.

§ 8.11 CLEANING UP

The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to
the Work. At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery
and surplus material; and shall properly dispose of waste materials.

§ 8.12 INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect.
Architect’s consultants and agents and employees of any of them from and against claims, damages, losses and
expenses, including but not limited to attorneys” fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder.

ARTICLE 9  ARCHITECT
§ 9.1 The Architect will provide administration of the Contract as described in the Contract Documents. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally
familiar with the progress and quality of the Work.

§ 9.3 The Architect will not have control over or charge of, and will not be responsible for, construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work
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Init.

since these are solely the Contractor’s responsibility. The Architect will not be responsible for the Contractor’s
failure to carry out the Work in accordance with the Contract Documents.

(Paragraph deleted)
§ 9.5 The Architect has authority to reject Work that does not conform to the Contract Documents.

§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor’s submittals, but
only for the limited purpose of checking for conformance with information given and the design concept expressed
in the Contract Documents.

§ 9.7 The Architect will promptly interpret and decide matters concerning performance under, and requirements of,
the Contract Documents on written request from either the Owner or Contractor.

§ 9.8 Interpretations and decisions of the Architect will be consistent with the intent of and reasonably inferable
from the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 9.9 The Architect’s duties, responsibilities and limits of authority as described in the Contract Documents shall not
be changed without written consent of the Owner, Contractor and Architect. Consent shall not be unreasonably
withheld.

ARTICLE 10 CHANGES IN THE WORK

§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the
Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract Time being adjusted
accordingly in writing. If the Owner and Contractor can not agree to a change in the Contract Sum, the Owner shall
pay the Contractor its actual cost plus reasonable overhead and profit.

§ 10.2 The Architect will have authority to order minor changes in the Work not involving changes in the Contract
Sum or the Contract Time and not inconsistent with the intent of the Contract Documents. Such orders shall be in
writing and shall be binding on the Owner and Contractor. The Contractor shall carry out such orders promptly.

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and
Contract Time shall be subject to equitable adjustment.

ARTICLE 11  TIME

§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract.

§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor
disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the Contractor’s control,
the Contract Time shall be subject to equitable adjustment.

ARTICLE 12 PAYMENTS AND COMPLETION

§ 12.1 CONTRACT SUM

The Contract Sum stated in the Agreement, including authorized adjustments, is the total amount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 12.2 APPLICATIONS FOR PAYMENT

§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit an
itemized Application for Payment for Work completed in accordance with the values stated in the Agreement..
Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.
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§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the
Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment, all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or other encumbrances adverse to the Owner’s interests.

§ 12.3 CERTIFICATES FOR PAYMENT

The Owner/Agent, within seven days after receipt of the Contractor’s Application for Payment, either issue to the
Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Owner/Agent determines is
properly due, or notify the Contractor and Owner in writing of the Owner/ Agent’s reasons for withholding
certification in whole or in part.

§ 12.4 PROGRESS PAYMENTS
§ 12.4.1 After the Certificate of Payment has been issued. , the Owner shall make payment Within FIFTEEN (15)
days of receipt of Certified Payment Application from Architect. Project fee will be billed in twelve (12) equal

payments,

§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the
Owner, an amount determined in accordance with the terms of the applicable subcontracts and purchase orders.

| § 12.4.3 The Owner shall haveno responsibility for payments to a subcontractor or supplier.

§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the requirements of the Contract Documents.

§ 12.5 SUBSTANTIAL COMPLETION

§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion
thereof is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the
Work for its intended use.

| (Paragraph deleted)
§ 12.6 FINAL COMPLETION AND FINAL PAYMENT
§ 12.6.1 Upon receipt of a final Application for Payment, the Owner/Agent will inspect the Work. When the
Owner/Agent finds the Work acceptable and the Contract fully performed, the Azehttect will promptly issue a final
Certificate for Payment. Qloner /Aqu.{-

Qloner

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Arehitect releases and waivers of
liens, and data establishing payment or satisfaction of obligations, such as receipts, claims, security interests or
encumbrances arising out of the Contract.

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or material supplier shall constitute a
waiver of claims by that payee except those previously made in writing and identified by that payee as unsettled at
the time of final Application for Payment.

ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs,
including all those required by law in connection with performance of the Contract. The Contractor shall take
reasonable precautions to prevent damage, injury or loss to employees on the Work. the Work and materials and
equipment to be incorporated therein, and other property at the site or adjacent thereto. The Contractor shall
promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone for whose
acts the Contractor may be liable.

ARTICLE 14 CORRECTION OF WORK

§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the
requirements of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work,
including the costs of uncovering, replacement and additional testing.
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§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall,
for a period of one year after Substantial Completion, correct work not conforming to the requirements of the
Contract Documents.

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 7.3.

ARTICLE 15 MISCELLANEOUS PROVISIONS
§ 15.1 ASSIGNMENT OF CONTRACT
Neither party to the Contract shall assign the Contract as a whole without written consent of the other.

§ 15.2 TESTS AND INSPECTIONS

§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections and approvals of
portions of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities.

§ 15.2.2 If the Architect requires additional testing, the Contractor shall perform those tests.

§ 15.2.3 The Owner shall bear cost of tests, inspections or approvals that do not become requirements until after the
Contract is executed.

§ 15.3 GOVERNING LAW
The Contract shall be governed by the law of the place where the Project is located.

ARTICLE 16 TERMINATION OF THE CONTRACT

§ 16.1 TERMINATION BY THE CONTRACTOR

If the Architect fails to certify payment as provided in Section 12.3 for a period of 30 days through no fault of the
Contractor, or if the Owner fails to make payment as provided in Section 12.4.1 for a period of 30 days, the
Contractor may, upon seven additional days’ written notice to the Owner and Architect, terminate the Contract and
recover from the Owner payment for Work executed including reasonable overhead and profit, and costs incurred by
reason of such termination.

§ 16.2 TERMINATION BY THE OWNER FOR CAUSE
§ 16.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the subcontractors;
3 persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having
jurisdiction; or
4 is otherwise guilty of substantial breach of a provision of the Contract Documents.

§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect. may without
prejudice to any other rights or remedies of the Owner and after giving the Contractor seven days’ written notice,
terminate employment of the Contractor and may

A take possession of the site and of all materials thereon owned by the Contractor, and

.2 finish the Work by whatever reasonable method the Owner may deem expedient.

§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to
the Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This
obligation for payment shall survive termination of the Contract.

AlA Document A105™ - 2007 gormeriy A105™ — 1993 and A205™ — 1993). Copyright © 1993 and 2007 by The American Institute of Architects. M rights

Init. reserved. WARNING: This AIA” Document is protected by U.S. Copyright Law and International Treaties. Unautherized reproduction or distribution 9
of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
I under the law. This document was produced by AlA software at 12:54:02 on 11/15/2016 under Order No.6470113114_1 which expires on 10/25/2017., and is

not for resale.
User Notes: (1247885364)



§ 16.3 TERMINATION BY THE OWNER FOR CONVENIENCE

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor
shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with
reasonable overhead and profit on the Work not executed.

ARTICLE 17 OTHER TERMS AND CONDITIONS
(Insert any other terms or conditions below.)

This Agreement entered into as of the day and year first written above.
(If required by law, insert cancellation period, disclosures or other warning siatements above the signatures.)

(Signature) CONTRACTOR (Signature)

Printed name, title and address) (Printed name, litle and address)
LICENSE NO.: CGC 038570

51 Brightweters Bl VE JURISDICTION: State of Florida

Shink Rebur, FL 33704
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Ad@ditions and Deletions Report for
AIA" Document A105™ - 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from
the original AlA text, Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AlA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AlA software at 12:54:02 on 11/15/2016.

EWI Construction
1717 E 9™ Ave

Tampa, FL 33605

Jongsma Residence

129 Baypoint Dr NE

St. Petersburg, FL. 33704
Construction of New Home

Affiniti Architects
6100 Broken Sound PKWY #8
Boca Raton, FL 33487

PAGE 2
.2 the drawings and specifications prepared by the Architect, dated 08/24/2016 . and enumerated as
follows:
Exhibit "C" Drawing Log 08/24/2016
PAGE 3

The number of calendar days available to the Contractor to substantially complete the Work is the Contract Time.
The date of commencement of the Work shall be the date of this Agreement unless otherwise indicated below. The
Contractor shall substantially complete the Work, no later than 365 ( Three Hundred Sixty Five Days ) calendar
days from the date of commencement, subject to adjustment as provided in Article 10 and Article 11.
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The date of commencement will be the date in which contractor receives finalized building permit from the City of
St. Petersburg.

§ 3.1 Subject to additions and deductions in accordance with Article 10, the-Contraet-Sum-is:theContract is a
stipulated sum amount of:

Two Million Five Hundred Fifty Thousand Dollars  ($ 2.550.000 )

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the
Work: i & : : ' - !

See Exhibit "A" Schedule of Values

§ 3.3 Unit prices, if any, are as follows:
g e prionsillE eable

§ 3.4

~:Allowance Upon Execution of Contract:
orice(See Exhibits "A" & "B".)

5 EHT. —he—g

- A E GG i - 2r

Mobilization Fee $25.000.00 (Twenty Thousand Dollars)

§ 4.1 Based on Contractor’s Applications for Payment-eertified-by-the-Arehiteet-the-Payment, the Owner shall pay
the Contractor, in accordance with Article 12, as follows:

5%, Retainage shall be withheld on each payment application

PAGE 4
General Liability $6.150.000
Commercial Auto $1.000.000
Umbrella $4.000.000
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Worker’s Compensation $1.500.,000

§ 7.1.Payment for Permits and fees are the responsibility of the owner. the Owner shall obtain and pay for other

necessary approvals, easements, assessments and charges.

PAGE 5

§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, utilities—, transportation, and other facilities and services necessary for proper execution
and completion of the Work. All Utilities shall be paid for by the owner.

PAGE 6

§ 8.7.1 The Contractor shall obtain and the owner shall pay for the building permit and other permits and
governmental fees, licenses and inspections necessary for proper execution and completion of the Work.
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§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit te-the
Arehiteet-an itemized Application for Payment for Work completed in accordance with the values stated in the

A = = o A e e ol o e = = =) by o o th o
EHt—d e Simis H 5 HHHO = =

B 0 = = P

ire~Agreement.. Payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment stored, and protected from damage. off
the site at a location agreed upon in writing.
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The Arehiteet-wit-Owner/Agent, within seven days after receipt of the Contractor’s Application for Payment, either
issue to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Arehiteet
Owner/Agent determines is properly due, or notify the Contractor and Owner in writing of the Arehiteet’s-Owner/
Agent’s reasons for withholding certification in whole or in part.

Certificate of Payment has been issued. . the Owner shall make payment Within
FIFTEEN (15) days of receipt of Certified Payment Application from Architect. Project fee will be billed in twelve

(12) equal payments.

§ 12.4.1 After the #
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§ 12.4.3 Neither the Owner-nor-the-Architeet shat-have The Owner shall have no _responsibility for payments to a
subcontractor or supplier.

§ 12.6.1 Upon receipt of a final Application for Payment, the Architeet-Owner/Agent will inspect the Work. When
the Arehiteet- Owner/Agent finds the Work acceptable and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment.

PAGE 9

§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect, may without
prejudice to any other rights or remedies of the Owner and after giving the Contractor and-the- Contractor s suretyH

any—seven days” written notice, terminate employment of the Contractor and may
PAGE 10

LICENSE NO.: CGC 038570
JURISDICTION: State of Florida
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

L, Cory Ellison, hereby certify, to the best of my knowledge, information and belief, that I created the attached final
document simultaneously with its associated Additions and Deletions Report and this certification at 12:54:02 on
11/15/2016 under Order No. 6470113114 1 from AlIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of ATA® Document A105™ — 2007, Standard Form
of Agreement Between Owner and Contractor for a Residential or Small Commercial Project, as published by the
AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions
Report.

(Signed)

(Title)

(Dated)
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